STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

2800 BERLIN TURNPIKE, P.0. BOX 317546
NEWINGTON, CONNECTICUT 06131-7546
Phone:

(860) 594-3129

DOTContracts@ct.qov

Subject: Project No. 106-116
West Haven: West Haven Railroad Station

August 6, 2010

NOTICE TO CONTRACTORS:

This is to notify all concerned and especially the prospective bidders that the bid opening for the
subject project is still currently schedule for August 11,2010 at 2:00 P.M. in the Conference Room of
the Department of Transportation Administration Building, 2800 Berlin Turnpike, Newington,
Connecticut.

The Department has established a general mailbox to receive contractor questions. Please send all
foture questions to DOTContracts@ct.gov.

This notice is necessary to respond to questions asked on the subject project. "It has been concluded
that there is insufficient time to address these questions and that the overall impact to the project that
these questions have does not warrant a postponement of the bid date.”

Gfegory D. Straka
Contracts Manager
Division of Contracts Administration

An Equal Opportunity Employer
Printed on Recytled or Recovered Paper



VWest Haven Railroad Station
State Project 106-116
Town of West Haven

Bidder Requests for Clarification

Question

Who owns providing the site bollards?

Who is supplying the bike racks?

Sheet 230 SGN-120 Signage of Top of Handrails is it the intent to have the railing manufacturer manufacture the sign that
is welded to the painted railing?

Drawing STR-119, details the retaining wall for the south platform 1. The Starting station is listed as 2991+36.41, this is
the centerline of $19. | believe the wall starts just to the east of OC S19 at Station 2991+37.58. Is this correct?2. The
stations run past the south tower. Does the reta:mngwall run through ordoes it stop between statlons 2995+10.41 to
2095+64.41 for the south tower building”?

Page 49 of the Special Provisions discuss guidelines for the: prefabricated enclosed pedestrian bridge. Please provide
specifications for the prefabricated enclosed pedestrian bridge.. '

Excavation under the tracks for the electrical conduits is not possuble with conventional equment Suggest horizontal
boring or directional drilling methods be used with a new pay item added.

The signing and pavement marking plans {sheet 90 through. 92) call for 12” white stop bars and 16" wide bar crosswalks:

Please provide pay items for each.
ITEM #0950061A —Compost Tea -requires compost tea testlng by Soll Foodweb Inc. or equivalent independent soil

testing facility to demonstrate an acceptable and approprlate level of biological activity within the tea. Please provide
testing criteria and frequency.

The first signing nofe on sheet 92 states “All existing signs within I|m|t of signing to be removed unless otherwise noted on |’
plan or directed by the engineer.” Please clarify the limits of signage. - .

ITEM #1206023A —Removal and Relocation of Existing Signs is paid as a lump sum pay item. Due to the difficuity in
quantifying the scope of work covered by this item, we respectiully request that the bid item be paid as a unit price.

The General Specification, page 104, Notice to Contractor — Existing Site Conditions indicates three surveys have been
performed and are included in the contract plans. However, the most recent survey is included only. on the demolition
drawings and not on the grading and drainage plans. The most recent survey does not match the existing grades on-the
grading and drainage plans. Please confirm that the existing conditions shown on the demoalition plan represent expected
conditions of the site at NTP from which measurement and payment wxii be determined. I

Drawing SGN-121 (sheet 231:) indicates the perpendicular canopy mount detail for various sign types. Who is responsible |-
for providing the 2" x 3” steel sign support tubes welded to 14" saddle plate and bolted to curved rafter? Please note that
this piece is tc be welded and painted to match the canopy, prov;ded by others.

Drawings SGN-120 (sheet 230) mdmates the typical platforrn ra|l|ng mount details. This drawmg calls for a “welded steel
sign frame, frame to be integral with guardrail”. Will this steef frame be provided by guardrail fabricator?.

On p.14 in Addendum 3, the answer to the question related to sheet #70 of the C&S drawings, the engineer refers us to
the additional work needed between structure #1054A and structure #1059B to drawings,L-54, L-56, and ED-1011X.
1These drawings do not show any work between #1054A thru #1 059B. Please clarify what wcrk is needed between
#1054 A thru #1059B7

On Addendum 3, drawing #5TG-001, stage item #7E, calls for the Removal of old cables and equupment Can you specify
and show where and how many old cables and equapment needs to be removed and to where? .

The Terrazzo spec does not list what kind of base is to be used. Isit Cove or Straight Base?

There is no specification Section for the Pre-cast Terrazzo Treads and Risers? Please advise
How are the General Contractors expected the put a lump sum pnce on sheeting and a retaining wail at catenary pole
1005 without insitu scii information?

Will the Owner consider cell phone communication rather than WiFi? Cellular is used in over 98% of all PBS installations,
where as WiFi is still an unproven form of credit card processing. - :




West Haven Railroad Station
State Project 106-116
Town of West Haven

Bidder Requests for Clarification

“Question

Will the Owner consider solar power rather than a hard wired power source? Solar is a proven solution and doesn’t
require trenching or conduits, which are potential savings to the Owner.

We need to clarify some information regarding the hand-holes and vaults for West Haven Rail Yard. It looks like the
majority of the hand-holes and vauits fall within the influence of the tracks. However, the details given are for the standard
DOT structures. We need a list of the structures that fall within the influence of the tracks, and which structures will be
standards, in order te quote them correctly. Below is a llst of the structures we need clarification on. We would also like -
to confirm the quantities. Thanks

ltern # 0101107A-Contaminated Material Excavation. What are we fo do with the contammated stockpiled material?? The
itern does not say to haul to an off site waste disposal facility?

Underground conduit for lighting is shown on sheet no. 309, 310, and 321, concrete duct bank is shown on sheet 346.
Under which bid item will the trench excavation/backfill and concrete work be paid under? o

Where will the following items e.g. Excavation and backfill for conduits under the tracks, retaining walls, concrete
foundation for the signal house, slope construction, conduit trenchmg along the tracks as retated o the six miles of the
signalization upgrade as referenced in volume 4 be paid?

How are'the General Contractors expected the put a tump sum pnce ‘on sheeting and a retamlng wall at catenary polé”
1005 without insitu soil information?

" IThe specifications for the drilled shafts (page 463, paragraph 4) requires that the contractor “take soil samples or rock
cores where shown on the plans”. We are completely in agresment with this requirement, but cannot find any indication
on the plans showing how many or where these borings should be taken. Please clarify.

In Vol 4 Sht # 201 thru #203, on the north side of the tracks, they show a dashed line with a demgnataon of a (1P*}. The
"P" meaning the type of cable. What does the (*) mean? Does the dashed line mean it's a direct buried cable? Is this
cable emstmg'? Is this cable existing on the structures or in the ground? Who furnishes and instalis this cable if new?
Please provide scope of work related to this cable. What is mentioned in note & on these drawmgs are not clear.Please
reply prior to the bld date since this item could be very costly.” :

Please note in sectaons 1 03 07 — lnsurance 3. Commercxal General Liability Insurance: “Products and completed
operation insurance for ongoing and completed operations:shall be maintained for a period of three (3) years after
completion.” This may require the $20,000,000 Umbrella liability.limit to be maintained for up to 6 years from project
inception. Please advise if the 3 year period runs from completion and acceptance of total p!’OjeCt or completion of the
specific subcontractor’s work s0 the appropriate cost may be calculated.

Platform Plans show Recycle Centers and Trash Receptactes but the specification only :dentlf ies the trash receptacles.
Please supply information for the Recycling Centers.

Who is responsible for prov:dlng and install the mesh panels per detail O/ARC7067What is the mesh made out of and
what finish is required?

Volume 3 Plan Sheet # 3 Dr‘awing STG-002, Suggested Railfoad Related Staging and Sequencing, -lgsued in addendum
#3 indicates the work in stage 3A South Platform and Stair Tower Superstructure and Finishes occurs after the work in
Stage 6B Tracks 2 and 4 — align and surface. However, Plan Sheet # 2 Drawing STG-001, Sequence of Construction
Activities states that Stage 3A work is a precursor task-to Stage SB .Please clarafy if Stage 3A has to be complete befare
stage 6B commences.

Volume 3 Plan Sheet # 3 Drawing STG-002, Suggested. Railroad Related Staging and Sequencing, issued in addendum
#3 indicates that the “Signal System In-Service; Station Open’” occurs at the end of month 27 of the project, but also
clearly shows stage 7E work as occurring after that date. Since the end of month 27 of the project is close to the 790 day
completion milestone, it is assumed that the completion milestone does not include the work actlwties associated with
Stage 7E. Please confirm. :

On what drawing's} can the footing schedule for the station be found?




West Haven Railroad Station
State Project 106-116
Town of West Haven

Bidder Requests for Clarification

CQuestion

Spec section 337119 4 Electrical Precast Manholes calls for the structures to be “HS20-44 loading. Addendum #2 sheet
32 Concrete Vaults E 80 loading per RR standards. Which is correct? -

R.F.I. Bonding agent is requesting street address for project.

In what pay item w’ill the signs and foundations on plan sheet 233, Trail Blazer signage plan, be paid?

Please provide details of the electric and communication manholes under the platforms especnally as it relates to there
vertical and honzontal proximity to the retaining wall, caissons and the track? :

In the Div. 34 CSl Spec its stated to use 100 Hertz s:gnal transformers by ABB or equal. ABB no Ionger makes them and -
we cannot find an equal.

Is precast concrete curbing allowed for item 0811001 "Concrete Curbing”?

After reviewing the structural and architectural drawings for the platform canopies, it appears-that the canopies have no
metal roof deck, only standing seam metal roofing directly on the steel frarn:ng Please: conﬁrm

What is the: moveable point frog designated on Sheet 86 of the Signal drawings? It appears that thls detail occurs at each

* |switch machine locafion. Can the DOT provide the number of locations where this occurs?
Can the DOT prov:de a suppller or manufacturer for the Revenue Collection System software specuf ied in Addendum No.

47 .
How are the epoxy stall numbers for the revenue collection system to be paid?

Plan Sheet 224 shows Signs F, K, L, & M. All have note statrng " see mounting detail for reqwred base and post”.
Where is this: deta:l‘? ' : : .

In waiting area T102 please cianfy location of ceiling types ACT-2 and ACT-4

Is there a fi nash on the underside of the bridge between the metal panel soffits.
in Volume 4, Sheet.201-203, is the *1P a direct burial cable because it is shown as a dotted Ime oris *1P attached to the |-
existing structure? We have not been able to locate any details for this work, please verify. -

Specification Sec.- 104250, Part 1.3F & 1.3G, and Sec. 104260, Part 1.3F & 1.3G, reguire engineering-by a Professional
Engineer. Becatise the signs have been already designed in detail by the contract plans and specifications, why is

redesign of the signs by a PE for "all mounting and fabncat;on details” and *wind loads” necessary‘? Is this requ;red only if} S

changes from the: contract plans are proposed? -




